

HOTEL DE VILLE DE LUCENS - projet total assainissement - DEVIS ESTIMATIF

	Transf. Totale hôtel de ville	Aménag. Bât. Barroud	Montants bruts HT	Montants Nels TTC 7.6%
Désignation des travaux				
1	AVANT-TRAVAUX	320'600.00	8'400.00	329'000.00
10	TRAVAUX PREPARATOIRES	47'100.00	2'200.00	53'046.80
11	DEMOLITION	87'500.00	2'500.00	96'840.00
13	DEMONTAGES	45'000.00	3'700.00	52'401.20
14	INFRASTRUCTURES	141'000.00	0.00	151'716.00
2	BATIMENT	1'456'745.00	116'400.00	1'573'145.00
211	MACONNERIE	84'255.00	3'000.00	93'886.38
214	CHARPENTE	62'000.00	0.00	66'712.00
221	MENUISERIE EXT.	113'200.00	6'800.00	129'120.00
222	FERBLANTERIE	4'500.00	0.00	4'842.00
224	COUVERTURE	56'500.00	0.00	60'794.00
228	PROTECTION SOLAIRE	20'500.00	0.00	22'058.00
23	INSTAL. ELECTRIQUES	258'100.00	54'000.00	335'819.60
240	INSTAL. DE CHAUFFAGE	58'000.00	6'000.00	68'864.00
244	INSTAL. DE VENTILATION	16'000.00	2'500.00	19'906.00
25	INSTAL. SANITAIRE	63'500.00	5'000.00	73'706.00
272	SERRURERIE	126'600.00	8'000.00	144'829.60
273	MENUISERIE INTERIEURE	42'100.00	0.00	45'299.60
281	REVETEMENTS DE SOL	95'500.00	9'500.00	112'980.00
283	PLAFONDS SUSPENDUS	47'500.00	1'500.00	52'724.00
285	REVETEMENTS MURaux	106'500.00	13'500.00	129'120.00
29	HONORAIRES	301'990.00	6'600.00	332'042.84
3	EQUIPEMENTS	718'260.00	56'000.00	833'103.76
331	INSTAL. DE SECURITE	34'000.00	12'500.00	50'034.00
350	CUISINE PROFESSIONNELLE	200'860.00	10'000.00	226'885.36
244	INSTAL. DE VENTILATION	200'000.00	0.00	215'200.00
336	INSTAL. COURANT FAIBLE	72'500.00	6'500.00	85'004.00
350	INSTAL. SANITAIRE	30'500.00	0.00	32'818.00
360	INSTAL. DE TRANSPORT	171'900.00	0.00	184'964.40
370	EQUIPEMENTS SPECIAUX	0.00	27'000.00	29'052.00
390	HONORAIRES	8'500.00	0.00	9'146.00
4	EXTERIEURS	45'000.00	4'000.00	49'000.00
41	AMENAGEMENTS EXTERIEURS	25'000.00	0.00	26'900.00
421	JARDIN	5'000.00	0.00	5'380.00
431	ECLAIRAGE EXT.	15'000.00	4'000.00	20'444.00
5	FRAIS SECONDAIRES	33'000.00	1'500.00	34'500.00
51	AUTORISATIONS	5'000.00	0.00	5'380.00
52	TAXES	17'800.00	0.00	19'152.80
55	FRAIS	10'200.00	1'500.00	12'589.20
8	IMPREVUS	21'000.00	0.00	21'000.00
	DIVERS ET IMPREVUS	21'000.00	0.00	22'596.00
	D & I. devis CVS	21'000.00	0.00	21'000.00
9	MOBILIER	50'000.00	0.00	50'000.00
973	Armoires et équip. bureaux	50'000.00	0.00	53'800.00
SOUS-TOTAL GENERAL HT		2'644'605.00	186'300.00	
TVA 7.60%				
TOTAUX TTC		2'845'594.98	200'458.80	3'046'053.78

Lucens, le 18 janvier 2008 /jdl/sr